EXHIBIT B

Project No. J-4206

RELOCATED MONTEVIDEO ROAD AGREEMENT

THIS RELOCATED MONTEVIDEO ROAD AGREEMENT (the “Agreement”) is
made this day of , 2010, by and between MONTEVIDEO
ROCK, LLC, a Maryland limited company, its successors and permitted assigns
(collectively “Montevideo”) and HOWARD COUNTY, MARYLAND, a body corporate
and politic (the “County”).

WHEREAS, the County has approved Capital Project J-4206, FY 2007
Montevideo Road Improvements, which authorizes the funding, design and construction
of Relocated Montevideo Road, Phase 1, Segments A and B.

WHEREAS, the County and Montevideo desire to coordinate the design and
construction of Relocated Montevideo Road, Phase 1, Segments A and B which will
result in a cost savings to both parties and expedite the completion of Relocated
Montevideo Road.

WHEREAS, the County will be responsible for the design of Phase 1, Segment A
(Stations 110+00 to 115+00) and design and construction of Phase 1, Segment B
(Stations 115+00 to 134+70) and Montevideo will be responsible for the construction of
Phase 1, Segment A (Stations 110+00 to 115+00).

WHEREAS, the County Council of Howard County, Maryland adopted Resolution
Number -2010 that authorizes the County to waive the formal competitive
bidding requirements and to enter into this Agreement with Montevideo for the
construction of Phase |, Segment A (Stations 110+00 to 115+00).

NOW, THEREFORE, IN CONSIDERATION of the mutual promises of
Montevideo and the County set forth herein, and other good and valuable consideration,
the receipt and sufficiency of which are hereby acknowledged, Montevideo and the
County agree as follows:

1. Montevideo shall construct Phase 1, Segment A of Relocated Montevideo
Road from Station 100+00 to Station 115+00 in accordance with the provisions of
Sections 1 and 2 of the Agreement.



2. Montevideo shall select the contractor(s) for the construction of Segment
A through a solicitation of bids process. The County shall have the right to review and
approve the proposals received by Montevideo. Montevideo shall not accept a
proposal for the construction of Segment A that has not been approved by the County.

3. The funding for the construction of Segment A shall be in accordance
with the Agreement. The County shall fund the design and construction of Segment A.
Montevideo shall obtain all permits necessary to construct Segment A.

4, Montevideo shall submit monthly progress reports with its invoice for work
related to the construction of Segment A completed each month. The County shall
have the right to inspect and verify the satisfactory completion of the work reported on
each report. The County shall reimburse Montevideo for the cost of the satisfactory
work completed on each invoice.

5. Upon the satisfactory completion of Relocated Montevideo Road, Phase
1, Segment A, Montevideo and the County agree that all of the terms and conditions
set forth in the Agreement shall remain in full force and effect until final County
approval.

6. Montevideo and the County mutually agree to the County’s request that
the contractor place any excess dirt from the Relocated Montevideo Road and Parcel A
onto the County’s property (Parcel B) adjacent to the construction, in a location
designed by the County. The stockpiled dirt will be left in a reasonably attractive
manner, shaped and stabilized per County Sediment Control inspection standards.

7. Montevideo and the County mutually agree that Montevideo is entitled to
overhead for offsite construction supervision. Such fee to be mutually agreed upon by
Montevideo and the Department of Public Works prior to the start of construction.

8. This Agreement is binding upon and shall inure to the benefit of the
parties hereto and their respective successors and permitted assigns.

[Signatures follow on the next page.]
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be
executed and delivered by its duly authorized signatory or authorized member, under
seal, on the date first above written.

WITNESS/ATTEST: MONTEVIDEO ROCK, LLC
a Maryland limited liability company

By: PORT CAPITAL CENTER, LLC
a Maryland limited liability
company, Managing Member

By: (SEAL)
Patrick McCuan
Managing Member

ACCEPTED by the Grantee on this day of , 2010.
ATTEST: HOWARD COUNTY, MARYLAND
By: (SEAL)
Lonnie R. Robbins Ken Ulman
Chief Administrative Officer County Executive
APPROVED:

James M. Irvin, Director
Department of Public Works

APPROVED FOR SUFFICIENCY OF FUNDS:

Sharon F. Greisz, Director
Department of Finance

APPROVED FOR FORM AND LEGAL SUFFICIENCY
this day of , 2010.

Margaret Ann Nolan
County Solicitor
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